
RSU #1 School in Woolwich, ME LEWIS + MALM ARCHITECTURE
Elementary School Concept Design Budget
Grades PreK-8  Capacity  375 Students 11 February 2009

Other Funding

State/ Local Me.High Perf.

Local Only Total Schools

A NEW CONSTRUCTION 87.80%

1 New Construction $8,245,037 $380,534 $8,625,571 $100,000

2 Renovations $2,616,000 $0 $2,616,000 $0

3 Built in Equipment $372,050 $15,000 $387,050 $0

4 Site Development $2,065,504 $33,681 $2,099,185 $0

5 Sewer & Water $59,000 $0 $59,000 $0

6 Demolition $490,000 $0 $490,000 $0

Subtotal $13,847,591 $429,215 $14,276,806 $100,000

B ADMINISTRATIVE COSTS & RESERVE

7 Land $117,000 $19,000 $136,000 $0

8 Moveable Equipment $651,662 $22,832 $674,494 $0

9 Technology $325,831 $11,416 $337,247 $0

10 Advertising/Insurance/legal $47,125 $0 $47,125 $0

11 % for Art $50,000 $0 $50,000 $0

12 Bid Contingency 692,380 21,461 $713,841 $0

13 Construction Contingency 692,380 21,461 $713,841 $0

Subtotal $2,576,378 $96,170 $2,672,548 $0

C FEES AND SERVICES  

14 Architect/Engineer $786,211 $30,045 $816,256 $20,000

15 Architect/Engineer Renovation $248,520 $0 $248,520 $0

16 A/E Reimbursable $129,700 $0 $129,700 $0

17 Environmental Permitting $97,250 $0 $97,250 $0

18 Life Cycle Cost Analysis $5,000 $0 $5,000 $0

19 Asbestos disposal $15,300 $0 $15,300 $0

20 Commissioning $33,341 $0 $33,341 $33,341

21 Surveys/Soils/Testing $33,630 $0 $33,630 $0

22 Owners Representative $49,882 $0 $49,882 $0

23 Clerk of the Works $144,806 $11,074 $155,880 $0

24 Temporary facilities $271,000 $0 $271,000 $0

Subtotal $1,814,640 $41,119 $1,855,759 $53,341

D PROJECT TOTALS $18,238,609 $566,504 $18,805,113 $153,341

E TOTAL PROJECT COST (Including All Available Project Funds) $18,958,454

Major Capital Improvement Program

State of Maine
Department of Education
Division of School Facilities Services

Project Budget
Major Capital Improvement Program
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